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SECTION I — INVITATION TO TENDER

4™ DECEMBER, 2020

TENDER NO: IEBC/WKS/20/02/2020-2021

Proposed construction and completion of warehouse for Independent Electoral and
Boundaries Commission (IEBC) Machakos County

1.1

1.2

1.3

1.4

1.5

1.6

1.7

The Independent Electoral and Boundaries Commission (IEBC) invites bids from
tenderers for the proposed construction and completion of warehouse for
Independent Electoral and Boundaries Commission (IEBC) Machakos County.

Interested Eligible candidates may obtain further information from and inspect
the tender document at the IEBC Machakos County Offices during normal
working hours, Monday to Friday, 8.00a.m. - 1:00 p.m. and 2.00p.m. - 4.30p.m.
A complete set of tender documents may be obtained by interested candidates
by downloading free of charge from IEBC Website at www.iebc.or.ke or
www.tenders.go.ke. Tenderers who download the tender documents through
the website are advised to register at the Supply Chain Offices at Machakos
County or email their contacts through info@iebc.or.ke before the closing date;
to allow records and communication for any tender clarifications and addenda.
Tenderers are advised to make self-arrangement and visit the site and they will

be issued with a Pre-tender site visit certificate

Tenders must be accompanied by a tender security of Ksh. 500,000 in the form
of a BANK Guarantee from a reputable bank or a guarantee by an insurance
company registered and licensed by the Insurance Regulatory Authority listed by
the PPRA, payable to the Independent Electoral and Boundaries Commission.
Completed tender documents should be enclosed in plain sealed envelopes,
marked with tender reference number and addressed to:

THE COUNTY ELECTIONS MANAGER

MACHAKOS COUNTY

INDEPENDENT ELECTORAL AND BOUNDARIES COMMISSION

P.O BOX 1761-90100,

MACHAKOS.

Website: www.iebc.or.ke
and be deposited in the Tender Box at the IEBC Machakos County Office at the
reception, so as to be received on or before Thursday, 17" December, 2020 11:00
am East African Time

Prices quoted should be net inclusive of all taxes and delivery, in Kenya Shillings
and shall remain valid for 120 days from the closing date of the tender.

Tenders will be opened immediately thereafter, in presence of tenderers’
representatives who choose to attend in the location specified in the invitation
to tender.

Ag. Commission Secretary/CEO
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SECTION 11 - INSTRUCTIONS TO TENDERERS

2.1 General/Eligibility/Qualifications/Joint venture/Cost of tendering

2.1.1. The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The successful
tenderer will be expected to complete the Works by the Intended Completion
Date specified in the tender documents.

2.1.2. All tenderers shall provide the Qualification Information; a statement that the
tenderer (including all members of a joint venture and subcontractors) is not
associated or has not been associated in the past either directly or indirectly,
with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to
provide consulting services for the preparation or supervision of the Works, and
any of its affiliates, shall not be eligible to tender.

2.1.3. All tenderers shall provide in the Form of Tender and Qualification Information,
a preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

2.1.4. In the event that pre-qualification of potential tenderers has been undertaken,
only tenders from pre-qualified tenderers will be considered for award of
Contract. These qualified tenderers should submit with their tenders any
information updating their original prequalification applications or,
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender
submission.

2.1.5. Where no pre-qualification of potential tenderers has been done, all tenderers
shall include the following information and documents with their tenders,
unless otherwise stated:

a) Copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

b) Total monetary value of construction work performed for each of the
last five years:

c) Experience in works of a similar nature and size for each of the last five
years, and details of work under way or contractually committed; and
names and addresses of clients who may be contacted for further
information on these contracts;
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d)

f)

g)

h)

j)

Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the Contract.
Qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they shall
be available for the Contract.

Reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

Evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

Authority to seek references from the tenderer’s bankers;

Information regarding any litigation, current or during the last five years,
in which the tenderer is involved, the parties concerned and disputed
amount; and

Proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

2.1.6 Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

a)

b)
c)

d)

e)

The tender shall include all the information listed in clause 2.1.5 above
for each joint venture partner;

The tender shall be signed so as to be legally binding on all partners;

All partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

One of the partners will be nominated as being in charge, authorized to
incur liabilities, and receive instructions for and on behalf of all partners
of the joint venture; and

The execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

2.1.7 To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

a)

b)
<)

d)

Annual volume of construction work of at least 2.5 times the estimated
annual cashflow for the Contract;

Experience as main contractor in the construction of at least 5 years
Two works of a nature and complexity equivalent to the Works over the
last 10 years (to comply with this requirement, works cited should be at
least 70 percent complete);

Proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;

A Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and
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2.1.8

f) Liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together
to determine the tenderer’s compliance with the minimum qualifying criteria of
clause 2.1.7 (a) and (e); however, for a joint venture to qualify, each of its
partners must meet at least 25 percent of minimum criteria 2.1.7 (a), (b) and (e)
for an individual tenderer, and the partner in charge at least 40 percent of those
minimum criteria. Failure to comply with this requirement will result in rejection
of the joint venture’s tender. Subcontractors’ experience and resources will not
be taken into account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise

Each tenderer shall submit only one tender, either individually or as a partner
in a joint venture. A tenderer who submits or participates in more than one
tender (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

2.1.10 The procuring entity’s employees, committee members, board members and

2.2

2.2.1

2.2.2

2.2.3

2.3

2.3.1

their relative (spouse and children) are not eligible to participate in the tender.

Cost of tendering

The tenderer shall bear all costs associated with the preparation and submission
of his tender, and the Employer will in no case be responsible or liable for those
costs.

The tender document shall be issued free of charge.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the tenderer’s own expense.

Contents of tender documents

The complete set of tender documents comprises the documents listed below
and any addenda issued in accordance with Clause 2.5.1

a) Instructions to Tenderers
b) Form of Tender and Qualification Information
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¢) Conditions of Contract

d) Appendix to Conditions of Contract
e) Specifications

f) Drawings

g) Bills of Quantities

h) Forms of Securities

i) General Conditions of Contract

j) Special Conditions of Contract

k) Schedule of Requirements

1) Price schedules

m) Contract form

n) Confidential business questionnaire form x) Tender security form
o) Performance security form

p) Declaration form

2.3.2. The tenderer shall examine all Instructions, Forms to be filled and Specifications

2.4

2.4.1.

2.4.2.

2.5

2.5.1

in the tender documents. Failure to furnish all information required by the
tender documents, or submission of a tender not substantially responsive to the
tendering documents in every respect will be at the tenderer’s risk and may
result in rejection of his tender.

Clarification of Documents

A prospective tenderer making an inquiry relating to the tender documents may
notify the Employer in writing or by post, fax or email at the entity’s address
indicated in the Invitation for tenders. The Employer will only respond to
requests for clarification received earlier than seven (7) days prior to the
deadline for submission of tenders. Copies of the Employer’s response will be
forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

The Employer shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely submission
of its tender

Amendment of documents

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all tenderers.
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2.5.2

2.5.3

2.6

2.6.1

2.7

2.8

2.8.1

2.9

2.9.1

All prospective tenderers who have obtained the tender documents will be
notified of the amendment by post, fax or email and such amendment will be
binding on them.

To give prospective tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as necessary,
the deadline for submission of tenders.

Language of tender

The tender prepared by the tenderer, as well as all correspondence and
documents relating to the tender exchanged by the tenderer and the Employer,
shall be written in English language.

Any printed literature furnished by the tenderer may be written in another
language provided they are accompanied by an accurate English translation of
the relevant passages in which case, for purposes of interpretation of the tender,
the English translation shall govern.

Documents Comprising the Tender
The tender prepared by the tenderer shall comprise the following components:

a) Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

b) Tender Security;

¢) Priced Bill of Quantities ;

d) Qualification Information Form and Documents;

e) Alternative offers where invited; and

f) Any other materials required to be completed and submitted by the
tenderers.

Form of Tender

The tenderers shall complete the Form of Tender and the appropriate Price
Schedule furnished in the tender documents, indicating the works to be
performed.

Tender Prices

The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items for which no rate or price is entered by the tenderer
will not be paid for when executed and shall be deemed covered by the other
rates and prices in the Bill of Quantities. All duties, taxes, and other levies
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2.9.2

2.9.3

294

2.9.5

2.9.6

2.9.7

2.10

payable by the Contractor under the Contract, or for any other cause relevant
to the Contract, as of 30 days prior to the deadline for submission of tenders,
shall be included in the tender price submitted by the tenderer.

Prices indicated on the bill of quantities shall be the cost of the works quoted
including all customs duties and VAT and other taxes payable.

The total price quoted by the tenderers shall remain to be the absolute and final
price of the works.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

Tenders shall remain valid for a period of 120 days from the date of submission.
However, in exceptional circumstances, the Employer may request that the
tenderers extend the period of validity for a specified additional period. The
request and the tenderers’ responses shall be made in writing. A tenderer may
refuse the request without forfeiting the Tender Security. A tenderer agreeing to
the request will not be required or permitted to otherwise modify the tender,
but will be required to extend the validity of Tender Security for the period of
the extension, and in compliance with Clause 2.12 - 2.12.6 in all respects.

Where contract price variation is allowed, the variation shall not exceed 10%
of the original contract price.

Price variation requests shall be processed by the Commission within 30 days of
receiving the request.

Tender Currencies

2.10.1Prices shall be quoted in Kenya Shillings unless otherwise specified in the

2.1

2.11.1

appendix to in Instructions to Tenderers

Tenderers Eligibility and Qualifications.

Pursuant to Clause 2.1 the tenderer shall furnish, as part of its tender, documents
establishing the tenderers eligibility to tender and its qualifications to perform
the contract if its tender is accepted.

2.11.2 The documentary evidence of the tenderers qualifications to perform the

contract if its tender is accepted shall establish to the Commission satisfaction
that the tenderer has the financial and technical capability necessary to perform
the contract.
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2.12 Tender Security

2.12.1 The tenderer shall furnish, as part of its tender, a tender security for the amount
in the form specified in the Invitation to tender.

2.12.2 The tender security is required to protect the Commission against the risk of
Tenderer’s conduct which would warrant the security’s forfeiture, pursuant to
paragraph 2.12.7

2.12.3The tender security shall be denominated in a Kenya Shillings or in another freely
convertible currency and shall be in the form of:

a) A Bank guarantee from a reputable Bank
b) A guarantee by an insurance company registered and licensed by the
Insurance Regulatory Authority listed by the PPRA

2.12.4 Any tender not secured in accordance with paragraph 2.12.1 and 2.12.3 will be
rejected by the Commission as non-responsive, pursuant to paragraph 2.20

2.12.5 Unsuccessful tenderer’s security will be discharged or returned as promptly as
possible as but not later than thirty (28) days after the expiration of the tender
validity period specified in Clause 2.9.5

2.12.6 The successful tenderer’s tender security will be discharged upon the tenderer
signing the contract, pursuant to paragraph 2.26, and furnishing the
performance security, pursuant to paragraph 2.27.1.

2.12.7 The tender security may be forfeited:

a) if the tenderer withdraws the tender after tender opening during the
period of tender validity;

b) if the tenderer does not accept the correction of the tender price and

¢) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

d) sign the Agreement, or

e) furnish the required Performance Security.

2.12.8 Tender Security shall be valid for 30 days beyond the validity of the tender.

2.13 Validity of Tenders

Tenders shall remain valid for a period of 120 days from the date of submission.
However, in exceptional circumstances, the Employer may request that the
tenderers extend the period of validity for a specified additional period. The
request and the tenderers’ responses shall be made in writing. A tenderer may
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refuse the request without forfeiting the Tender Security. A tenderer agreeing to
the request will not be required or permitted to otherwise modify the tender,
but will be required to extend the validity of Tender Security for the period of
the extension.

2.14 Format and Signing of Tender

2.14.1 The tenderer shall prepare two copies of the tender, clearly / marking each
“ORIGINAL TENDER” and “COPY OF TENDER,” as appropriate. In the event
of any discrepancy between them, the original shall govern.

2.14.2 The original and all copies of the tender shall be typed or written in indelible
ink and shall be signed by the tenderer or a person or persons duly authorized
to bind the tenderer to the contract. All pages of the tender, except for
unamended printed literature, shall be initialed by the person or persons signing
the tender.

2.14.2 The tender shall have no interlineations, erasures, or overwriting except as
necessary to correct errors made by the tenderer, in which case such corrections
shall be initialed by the person or persons signing the tender.

2.15 Sealing and Marking of Tenders

2.15.1 The tenderer shall seal the original and each copy of the tender in separate
envelopes, duly marking the envelopes as “ORIGINAL” and “COPY.” The
envelopes shall then be sealed in an outer envelope. The inner and outer
envelopes shall:

a) Be addressed to the Employer at the address given in the invitation to
tender

b) Bear, tender number and name in the invitation to tender and the words:
“DO NOT OPEN BEFORE Thursday, 17t December, 2020 11:00 am
East African Time.

2.15.2 The inner envelopes shall also indicate the name and address of the tenderer to
enable the tender to be returned unopened in case it is declared “late”.

2.15.3 If the outer envelope is not sealed and marked as required by paragraph 2.15.2,
the Employer will assume no responsibility for the tender’s misplacement or
premature opening.
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2.16 Deadline for Submission of Tenders

2.16.1 Tenders must be received by the Employer at the address specified under
paragraph 2.15.1 no later than, Thursday, 17t December, 2020 11:00 am East
African Time

2.16.2 The Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

2.16.3 Bulky tenders which will not fit in the tender box shall be received by the
Employer as provided for in the appendix.

2.17 Modification and withdrawal of tenders

2.17.1 Tenderers may modify or withdraw their tenders before the deadline prescribed
in clause Clause 2.5. or 2.16.2

2.17.2 The Tenderer’s modification or withdrawal notice shall be prepared, sealed,
marked, and dispatched in accordance with the provisions of paragraph 2.15. A
withdrawal notice may also be sent by cable, but followed by a signed
confirmation copy, postmarked not later than the deadline for submission of
tenders.

2.17.3 No tender may be modified after the deadline for submission of tenders.

2.17.4 No tender may be withdrawn in the interval between the deadline for
submission of tenders and the expiration of the period of tender validity
specified by the tenderer on the Tender Form. Withdrawal of a tender during
this interval may result in the Tenderer’s forfeiture of its tender security,
pursuant to paragraph 2.12.7.

2.17.5 The Employer may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

2.17.6 The Employer shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

2.18 Opening of Tenders

2.18.1 The Procuring entity will open all tenders in the presence of tenderers’
representatives who choose to attend, on Thursday, 17" December, 2020 11:00
am East African Time and in the location specified in the invitation to tender.
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2.18.2 The Procuring entity will prepare minutes of the tender opening.

2.19 Clarification of tenders

2.19.1 To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by cable, telex or facsimile but no change in the
price or substance of the tender shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 2.20.3

2.19.2 Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract shall
not be disclosed to tenderers or any other persons not officially concerned with
such process until the award to the successful tenderer has been announced. Any
effort by a tenderer to influence the Employer’s officials, processing of tenders
or award decisions may result in the rejection of his tender.

2.20 Preliminary Examination and Responsiveness

2.20.1 The Procuring entity will examine the tenders to determine whether they are
complete, whether any computational errors have been made, whether
required securities have been furnished whether the documents have been
properly signed, and whether the tenders are generally in order.

2.20.2 Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the
tender as non-responsive.

2.20.3 No correction of errors. The tender sum as submitted and read out during the
tender opening shall be absolute and final and shall not be subject of any
correction, adjustment or amendment in any way by any person or entity.

2.20.4 The Procuring entity may waive any minor informality or non-conformity or
irregularity in a tender which does not constitute a material deviation, provided
such waiver does not prejudice or affect the relative ranking of any tenderer.

2.20.5 Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined in Clause 2.1.7;(b)
has been properly signed; (c) is accompanied by the required securities; and (d)
is substantially responsive to the requirements of the tendering documents. A
substantially responsive tender is one which conforms to all the terms,
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conditions and specifications of the tendering documents, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the works;
(b) which limits in any substantial way, inconsistent with the tendering
documents, the Employer’s rights or the tenderer’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive
position of other tenderers presenting substantially responsive tenders.

2.20.6 If a tender is not substantially responsive, it will be rejected by the Procuring
entity and may not subsequently be made responsive by the tenderer by
correction of the nonconformity.

2.21 Conversion to a single currency

2.21.1 Where other currencies are used, the procuring entity will convert those
currencies to Kenya shillings using the selling exchange rate on the date of tender
closing provided by the central bank of Kenya.

2.22 Evaluation and comparison of tenders.

2.22.1 The procuring entity will evaluate and compare the tenders which have been
determined to be substantially responsive, pursuant to paragraph 2.20

2.22.2 The tender evaluation committee shall evaluate the tender within 30 days from
the date of opening the tender.

2.22.3 To qualify for contract awards, the tenderer shall have the following: -

a) Necessary qualifications, capability experience, services, equipment and
facilities to provide what is being procured.

b) Legal capacity to enter into a contract for procurement

c) Shall not be insolvent, in receivership, bankrupt or in the process of being
wound up and is not the subject of legal proceedings relating to the
foregoing

d) Shall not be debarred from participating in public procurement.

2.22.4 The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise
result in unsolicited benefits for the Employer will not be taken into account in
tender evaluation.

2.22.5 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of
the share capital shall be allowed a 10% preferential bias provided that they
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do not sub-contract work valued at more than 50% of the Contract Price
excluding Provisional Sums to a nonindigenous sub-contractor.

2.23. Contacting the procuring entity

2.23.1 Subject to paragraph 2.19, no tenderer shall contact the procuring entity on any
matter relating to its tender, from the time of the tender opening to the time
the contract is awarded.

2.23.2 The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

2.24 Award of Contract

2.24.1 Subject to Clause 2.24.2 the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially responsive
to the tendering documents and who has offered the lowest evaluated
tender price, provided that such tenderer has been determined to be (a)
eligible in accordance with the provision of Clauses 2.1.2, and (b) qualified
in accordance with the provisions of clause 2.1.7 and 2.1.8.

2.24.2. Notwithstanding clause 2.24.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and reject
all tenders, at any time prior to the award of Contract, without thereby
incurring any liability to the affected tenderer or tenderers or any obligation
to inform the affected tenderer or tenderers of the grounds for the action.

2.24.3  The tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period and at the same time the
other tenderers shall be informed that their tenders have not been
successful.

2.24.4  The Agreement will incorporate all agreements between the Employer and
the successful tenderer. Within 30 days of receipt the successful tenderer will
sign the Agreement and return it to the Employer but not before the expiry
of 14 days from the award date.

2.24.5 Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in
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2.24.6

2.24.7

2.24.8

2.24.9

2.24.10

2.24.1

2.24.12

2.24.13

the form stipulated in the Tender documents. The Performance Security shall
be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause
2.24.5 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance Security,
the Employer will promptly notify the other tenderers that their tenders
have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed
for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days
of the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date
of notification of contract award unless there is an administrative review
request.

Contract price variations shall not be allowed for contracts not exceeding
one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed
15% of the original contract price.

Price variation request shall be processed by the procuring entity within 30
days of receiving the request.

2.24.14 The procuring entity may at any time terminate procurement proceedings

before contract award and shall not be liable to any person for the
termination.

2.24.15 The procuring entity shall give prompt notice of the termination to the

2.24.16

tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.
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2.25

2.25.1

2.25.2

2.25.3

2.26

2.26.1

2.26.2

2.26.3

2.27

2.27.1

2.27.2

2.28

2.28.1

Notification of award

Prior to the expiration of the period of tender validity, the Procuring entity
will notify the successful tenderer in writing that its tender has been accepted.

The notification of award will signify the formation of the Contract subject
to the signing of the contract between the tenderer and the procuring entity
pursuant to clause 2.24. Simultaneously the other tenderers shall be notified
that their tenders have not been successful.

Upon the successful Tenderer’s furnishing of the performance security
pursuant to paragraph 2.27.1 the Procuring entity will promptly notify each
unsuccessful Tenderer and will discharge its tender security, pursuant to
paragraph 2.12

Signing of Contract

At the same time as the Procuring entity notifies the successful tenderer that
its tender has been accepted, the Procuring entity will simultaneously inform
the other tenderers that their tenders have not been successful.

Within fourteen (14) days of receipt of the Contract Form, the successful
tenderer shall sign and date the contract and return it to the Procuring entity.

The parties to the contract shall have it signed within 30 days from the date
of notification of contract award unless there is an administrative review
request.

Performance Security

Within Thirty (30) days of receipt of the notification of Contract award, the
successful tenderer shall furnish to the Commission the performance security
where applicable in the amount specified in Special Conditions of Contract,
or in another form acceptable to the Procuring entity.

Failure of the successful tenderer to comply with the requirement of
paragraph 2.28 or paragraph 2.27.1 shall constitute sufficient grounds for
the annulment of the award and forfeiture of the tender security, in which
event the Procuring entity may make the award to the next lowest evaluated
or call for new tenders.

Corrupt or Fraudulent Practices

The procuring entity requires that tenderers observe the highest standards of
ethics during procurement process and execution of contracts. A tenderer
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2.28.2

2.28.3

shall sign a declaration that he has not and will not be involved in corrupt
and fraudulent practices.

The procuring entity will reject a proposal for award if it determines that the
tenderer recommended for award has engaged in corrupt or fraudulent
practices in competing for the contract in question;

Further, a tenderer who is found to have indulged in corrupt or fraudulent
practices risks being debarred from participating in public procurement in
Kenya.
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Appendix to instructions to tenderers

The following information regarding the particulars of the tender shall
complement supplement or amend the provisions of the instructions to
tenderers. Wherever there is a conflict between the provision of the instructions
to tenderers and the provisions of the appendix, the provisions of the appendix
herein shall prevail over those of the instructions to tenderers

Instructions
to

Particulars of appendix to instructions to Tenderers

tenderers

1.3 The Bid Document is obtained free of charge at
www.iebc.or.ke or www.tenders.go.ke

2.1 This invitation to tender is “open to all eligible tenderers as per
the tender invitation notice.

2.10 Prices shall be quoted in Kenya Shillings.

2.11 Particulars of eligibility and qualifications documents of
evidence required.

2.12.1 The tender security to be provided is Kshs. 500,000 valid for
120 days from date of opening the tender and shall be in any
of the following forms only;

a). A Bank guarantee (From a reputable Bank of Insurance
Company)/or

b). Such insurance Company guarantee as may be approved

by PPRA;

2.13.1 Tenderers shall remain valid for 120 days from the deadline date
of submission of tender.

2.15.1 The bidders must submit one (1) ORIGINAL TENDER” and one
(1) COPY of the Tender

2.16.3 Bulky tenders which will not fit in the tender box shall be
received at the Supply Chain Office - MACHAKQOS County

2.18.1 Tender will be opened on the same day Thursday, 17t

December, 2020 11:00 am East African Time in presence of
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tenderers’ representatives who choose to attend in the location
specified in the invitation to tender.

2.20.2 Any errors in the submitted tender arising from a miscalculation
of unit price, quantity, subtotal and total bid price shall be
considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as
non-responsive.
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SECTION 11l - GENERAL CONDITIONS OF CONTRACT

3.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall
be interpreted as indicated;

a) “Bill of Quantities” means the priced and completed Bill of Quantities forming
part of the tender.

b) “Compensation Events” are those defined in Clause 24 hereunder.

c¢) “The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 3.17

d) “The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the
Works,

e) “The Contractor” refers to the person or corporate body whose tender to
carry out the Works has been accepted by the Employer.

f)  “The Contractor’s Tender”is the completed tendering document submitted by
the Contractor to the Employer.

g) “The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

h) “Days” are calendar days; “Months” are calendar months.

i)  “A Defect” is any part of the Works not completed in accordance with the
Contract.

j)  “The Defects Liability Certificate” is the certificate issued by Project Manager
upon correction of defects by the Contractor.

k) “The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

1)  “Drawings” include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.
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P)

q)

t)
u)

“Dayworks” are Work inputs subject to payment on a time basis for labour
and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,
Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project Manager) who
is responsible for supervising the execution of the Works and administering
the Contract and shall be an “Architect” or a “Quantity Surveyor” registered
under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the
tendering documents, which are factual and interpretative about the surface
and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract
and any  modification or addition made or approved by the Project

Manager.

“Start Date” is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).
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X)  “A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

y) “Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

z)  “A Variation” is an instruction given by the Project Manager which varies the
Works.

aa) “The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

3.2 Interpretation

3.2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless spe-
cifically defined. The Project Manager will provide instructions clarifying queries
about these Conditions of Contract.

3.2.2 If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

3.2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;
) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4)  Appendix to Conditions of Contract,

(5) Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9)  Any other documents listed in the Appendix to Conditions of Con-
tract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall
furnish both the Employer and the Contractor with two copies each of all the
Contract documents. Further, as and when necessary the Project Manager shall
furnish the Contractor [always with a copy to the Employer] with three [3]
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3.3

3.4

3.5

3.6

3.7

3.8

copies of such further drawings or details or descriptive schedules as are
reasonably necessary either to explain or amplify the Contract drawings or to
enable the Contractor to carry out and complete the Works in accordance with
these Conditions.

Language and Law

Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager will decide con-
tractual matters between the Employer and the Contractor in the role represent-
ing the Employer.

Delegation

The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractors

Communications

Communication between parties shall be effective only when in writing. A
notice shall be effective only when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and
also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer may
modify the said List of Other Contractors etc., and shall notify the Contractor
of any such modification.
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3.9

Personnel

The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve
any proposed replacement of key

personnel only if their relevant qualifications and abilities are substantially equal
to or better than those of the personnel listed in the Qualification Information.
If the Project Manager asks the Contractor to remove a person who is a member
of the Contractor’s staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Work in the Contract.

3.10 Works

3.1

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and
shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

Safety and Temporary Works

The Contractor shall be responsible for the design of temporary works.
However before  erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other relevant
third parties for their approval. No erection of temporary works shall be done
until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary works and all drawings prepared by the
Contractor for the execution of the temporary or permanent Works, shall
be subject to prior approval by the Project Manager  before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

3.12 Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.
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3.13Work Program

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements,  order, and timing for all the
activities in the Works. An update of the program shall be a program
showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining Work, including any
changes to the sequence of the  activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated program
within this period, the Project Manager may withhold the amount stated in the
said Appendix from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue
program has been submitted. The Project Manager’s approval of the program
shall not alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A revised
program shall show the effect of Variations and Compensation Events.

3.14 Possession of Site

3.15

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to
Conditions of Contract , the

Employer will be deemed to have delayed the start of the relevant activities,
and this will be a Compensation Event.

Access to Site

The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be
carried out.

3.16 Instructions

The Contractor shall carry out all instructions of the Project Manager which are
in accordance with the Contract.
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3.17 Extension or Acceleration of Completion Date

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remain ing Work, which would cause
the Contractor to incur additional cost. The Project Manager shall decide
whether and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Project Manager in writing for a decision upon
the effect of a Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay caused by such failure
shall not be considered in assessing the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.

3.18 Management Meetings

A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. lIts business shall be to review the plans
for the remaining Work and to deal with matters raised in accordance with the
early warning procedure.

The Project Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the Employer.
The responsibility of the parties for actions to be taken shall be decided by the
Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

3.19 Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work, increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as
soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.
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3.20 Defects

3.20.1

3.20.2

3.20.3

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Project Manager may instruct the Con-
tractor to search for a defect and to uncover and test any Work that the
Project Manager considers may have a defect. Should the defect be found,
the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making
good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at Completion,
and is defined in the Appendix to Conditions of Contract. The Defects
Liability Period shall be extended for as long as defects remain to be
corrected

Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project Manager’s
notice. If the Contractor has not corrected a defect within the time
specified in the Project Manager’s notice, the Project Manager will assess
the cost of having the defect corrected by other parties and such cost shall
be treated as a variation and be deducted from the Contract Price.

3.21 Bills of Quantities

3.21.1

3.21.2

3.21.3

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in
the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills
of Quantities for the particular item by more than 25 percent and provided
the change exceeds 1 percent of the Initial Contract price, the Project
Manager shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bills of
Quantities.
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3.22 Variations

All variations shall be included in updated programs produced by the Contractor.

a.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by the
Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the
Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 3.21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate the
value of the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond
with items in the Bills of Quantities, the quotation by the Contractor shall
be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the variation and make a change to the Contract price, which shall
be based on the Project Manager’s own forecast of the effects of the
variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without delaying
the Work, no quotation shall be given and the variation shall be treated
as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

3.23 Payment Certificates, Currency of Payments and Advance Payments

a.

The Contractor shall submit to the Project Manager monthly applications
for payment giving sufficient details of the Work done and materials on
Site and the amounts which the Contractor considers himself to be enti-
tled to. The Project Manager shall check the monthly application and cer-
tify the amount to be paid to the Contractor within 14 days. The value
of Work executed and payable shall be determined by the Project Man-
ager.

The value of Work executed shall comprise the value of the quantities of

the items in the Bills of Quantities completed, materials delivered on Site,
variations and compensation events. Such materials shall become the
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property of the Employer once the Employer has paid the Contractor for
their value. Thereafter, they shall not be removed from Site without the
Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer
shall pay the Contractor the amounts certified by the Project Manager
within 30 days of the date of issue of each certificate. If the Employer
makes a late payment, the Contractor shall be paid simple interest on the
late payment in the next payment. Interest shall be calculated on the basis
of number of days delayed at a rate three percentage points above the
Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from
the date upon which the increased amount would have been certified in
the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of
the Contract Agreement and indicated therein. The rate of exchange for
the calculation of the amount of foreign currency payment shall be the
rate of exchange indicated in the Appendix to Conditions of Contract. If
the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services, the
Employer reserves the right to pay the equivalent at the time of payment
in the currencies of the countries of such goods and services. The Em-
ployer and the Project Manager shall be notified promptly by the Con-
tractor of an changes in the expected foreign currency requirements of the
Contractor during the execution of the Works as indicated in the Schedule
of Foreign Currency Requirements and the foreign and local currency por-
tions of the balance of the Contract Price shall then be amended by agree-
ment between Employer and the Contractor in order to reflect appropri-
ately such changes.

3.24 In the event that an advance payment is granted, the following shall apply: -

a.

On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
10% (ten percent) of the original amount of the Contract. The advance
shall not be subject to retention money.
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No advance payment may be made before the Contractor has submitted
proof of the establishment of deposit or a directly

liable guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency as the
advance.

Reimbursement of the lump sum advance shall be made by deductions
from the Interim payments and where applicable from the balance owing
to the Contractor. Reimbursement shall begin when the amount of the
sums due under the Contract reaches 20% of the original amount of the
Contract. It shall have been completed by the time 80% of this amount
is reached.

The amount to be repaid by way of successive deductions shall be calculated
by means of the formula:

R

Where:

= A X] _ XH
80 -20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X! = the amount of proposed cumulative payments as a

percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.

X1 = the amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee
may be reduced accordingly.

3.25 Compensation Events

The following issues shall constitute Compensation Events:

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.
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3.26

3.27

3.28

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on time.
The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.
The Project Manager unreasonably does not approve a subcontract to
be let.

Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to tenderers (including the Site investigation reports),
from information available publicly and from a visual inspection of the
Site.

The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety
or other reasons.

Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of
Completion.

Other compensation events described in the Contract or determined by
the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the Contract
Price shall be adjusted accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Con-tract Price based on
the Project Manager’s own forecast. The Project Manager will assume that
the Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having
given early warning or not having co-operated with the Project Manager.
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3.29

3.30

Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to
the claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty
days and a final claim within thirty days of the end of the event giving rise
to the claim.

3.31 Price Adjustment

The Project Manager shall adjust the Contract Price if taxes, duties and
other levies are changed between the date 30 days before the submission
of tenders for the Contract and the date of Completion. The adjustment
shall be the change in the amount of tax payable by the Contractor.
The Contract Price shall be deemed to be based on exchange rates current
at the date of tender submission in calculating the cost to the Contractor
of materials to be specifically imported (by express provisions in the
Contract Bills of Quantities or Specifications) for permanent
incorporation in the Works. Unless otherwise stated in the Contract, if
at any time during the period of the Contract exchange rates shall be
varied and this shall affect the cost to the Contractor of such materials,
then the Project Manager shall assess the net difference in the cost of such
materials. Any amount from time to time so assessed shall be added to
or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in sub-
clauses 25.4 and 25.5 and shall be subject to adjustment in the events
specified thereunder;

i. The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other emoluments
and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days
before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.
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ii. Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Con-
tract Price shall be increased or decreased by the amount assessed by
the Project Manager based upon the difference, expressed as a per-
centage, between the rate set out in the schedule of basic rates issued
30 days before the date for submission of tenders and the rate pub-
lished by the J.B.C. and applied to the quantum of labour incorpo-
rated within the amount of Work remaining to be executed
at the date of publication of such increase or decrease.

iii. No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after the
date of Completion except during such other period as may be
granted as an extension of time under clause 17.0 of these Condi-
tions.

d. The prices contained in the Contract Bills of Quantities shall be deemed
to be based upon the basic prices of materials to be permanently
incorporated in the Works as determined by the J.B.C. and set out in the
schedule of basic rates issued 30 days before the date for submission of
tenders. A copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

e. Upon the J.B.C. determining that any of the said basic prices are increased
or decreased then the Contract Price shall be increased or decreased by
the amount to be assessed by the Project Manager based upon the
difference between the price set out in the schedule of basic rates issued
30 days before the date for submission of tenders and the rate published
by the J.B.C. and applied to the quantum of the relevant materials which
have not been taken into account in arriving at the amount of any
interim certificate under clause 23 of these Conditions issued before the
date of publication of such increase or decrease.

f.  No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during such
other period as may be granted as an extension of time under clause 17.0
of these Conditions.

g. The provisions of sub-clause 3.25. herein shall not apply in respect of any
materials included in the schedule of basic rates.

3.32 Retention

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the Works. On Completion of the whole of the Works, half the
total amount retained shall be repaid to the Contractor and the remaining half
when the Defects Liability Period has passed and the Project Manager has

32| Page



certified that all defects notified to the Contractor before the end of this period
have been corrected.

3.33 Liquidated Damages

3.33.1

3.33.2

The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the
actual Completion Date is later than the Intended Completion Date. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not alter the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the rate
specified.

3.34 Securities

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a reputable bank acceptable to the Employer, and denominated in
Kenya Shillings. The Performance Security shall be valid until a date 30 days
beyond the date of issue of the Certificate of Completion.

3.35 Dayworks

3.35.1

3.35.2

3.35.3

If applicable, the Dayworks rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that
way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks form:s.
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3.36 Liability and Insurance

3.36.1 From the Start Date until the Defects Correction Certificate has been issued,
the following are the Employer’s risks:

a) The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are due

to;
(i) use or occupation of the Site by the Works or for the pur-
pose of the Works, which is the unavoidable result of the
Works, or

(ii) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person employed
by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in Employer’s
design, or due to war or radioactive contamination directly affecting
the place where the Works are being executed.

3.36.2 From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and Mate
rials is the Employer’s risk except loss or damage due to;

a) a defect which existed on or before the Completion Date.

b) anevent occurring before the Completion Date, which was not itself
the Employer’s risk

c) the activities of the Contractor on the Site after the Completion
Date.

3.36.3 From the Start Date until the Defects Correction Certificate has been issued,
the risks of personal injury, death and loss of or damage to property (include
ing, without limitation, the Works, Plant, Materials, and Equipment) which
are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts stated in the Appendix to Conditions of Contract for the
following events;

i. loss of or damage to the Works, Plant, and Materials;

ii. loss of or damage to Equipment;
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iii. loss of or damage to property (except the Works, Plant, Materials,
and Equipment) in connection with the Contract, and

iv.  personal injury or death.

3.36.4 Policies and certificates for insurance shall be delivered by the Contractor
to the Project Manager for the Project Manager’s approval before the Start
Date. All such insurance shall provide for compensation required to rectify
the loss or damage incurred.

3.36.5 If the Contractor does not provide any of the policies and certificates re
quired, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments other
wise due to the Contractor or, if no payment is due, the payment of the
prem ums shall be a debt due.

3.36.6 Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any con
ditions of insurance policies.

3.37 Completion and taking over

Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the
Works. The Employer shall take over the Site and the Works within seven [7]
days of the Project Manager’s issuing a Certificate of Completion.

3.38 Final Account

The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment
that is due to the Contractor within 30 days of receiving the Contractor’s
account if it is correct and complete. If it is not, the Project Manager shall issue
within 30 days a schedule that states the scope of the corrections or additions
that are necessary. If the final account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay the
Contractor the amount due in the Final Certificate within 60 days.

3.39 Termination
The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;
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(a)

(b)

(c)

(d)

()

(f)
(g)

(h)

(i)

the Contractor stops work for 30 days when no stoppage of work
is shown on the current program and the stoppage has not been
authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress
of the Works, and the instruction is not withdrawn within 30 days;

the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the Em-
ployer to the Contractor within 30 days (for Interim Certificate) or
60 days (for Final Certificate)of issue.

the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails
to correct it within a reasonable period of time determined by the
Project Manager;

the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Con-
tract to the Project Manager for a cause other than those listed under
Clause 33.1 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Con-
tract for convenience.

If the Contract is terminated, the Contractor shall stop work imme-
diately, make the Site safe and secure, and leave the Site as soon as
reasonably possible. The Project Manager shall immediately there-
after arrange for a meeting for the purpose of taking record of the
Works executed and materials , goods, equipment and temporary
buildings on Site.

3.40 Payment Upon Termination

3.40.1

3.40.2

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Project Manager shall issue a certificate for the value
of the Work done and materials ordered and delivered to Site up to the date
of the issue of the certificate. Additional liquidated damages shall not apply.
If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Project Manager
shall issue a certificate for the value of the Work done, materials ordered,
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3.40.3

3.40.4

3.40.5

the reasonable cost of removal of equipment, repatriation of the
Contractor’s personnel employed solely on the Works, and the Contractor’s
costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without
being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit
of the Contractor.

Until after completion of the Works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to
the Contractor, but upon such completion as aforesaid and the verification
within a reasonable time of the accounts therefore the Project Manager shall
certify the amount of expenses properly incurred by the Employer and, if
such amount added to the money paid to 3.7.6the Contractor before such
determination exceeds the total amount which would have been payable on
due completion in accordance with this Contract the difference shall be a
debt payable to the Employer by the Contractor; and if the said amount
added to the said money be less than the said total amount, the difference
shall be a debt payable by the Employer to the Contractor.

3.41 Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor shall
make the Site safe and stop Work as quickly as possible after receiving this
certificate and shall be paid for all Work carried out before receiving it.

3.42 Corrupt gifts and payments of commission

The Contractor shall not;

a. Offer or give or agree to give to any person in the service of the Employer
any gift or consideration of any kind as an inducement or reward for doing
or forbearing to do or for having done or forborne to do any act in
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relation to the obtaining or execution of this or any other Contract for the
Employer or for showing or forbearing to show favour or disfavour to any
person in relation to this or any other contract for the Employer.

. Enter into this or any other contract with the Employer in connection with

which commission has been paid or agreed to be paid by him or on his
behalf or to his knowledge, unless before the Contract is made particulars
of any such commission and of the terms and conditions of any agreement
for the payment thereof have been disclosed in writing to the Employer.
Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (Whether with or without the knowledge of
the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act Cap
412 of the Laws of Kenya.

3.43 Settlement of Disputes

3.43.1

3.43.2

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress
or after the completion or termination of the Works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty
days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following

professional institutions;

(i) Architectural Association of Kenya

(ii) Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by
the aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in connection
therewith, including any matter or thing left by this Contract to the
discretion of the Project Manager, or the withholding by the Project
Manager of any certificate to which the Contractor may claim to be entitled
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3.43.3

3.43.4

3.43.5

3.43.6

3.43.7

3.43.8

to or the measurement and valuation referred to in clause 23.0 of these
conditions, or the rights and liabilities of the parties subsequent to the
termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not been
given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of
such a dispute or difference shall not commence unless an attempt has in
the first instance been made by the parties to settle such dispute or
difference amicably with or without the assistance of third parties. Proof of
such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either party:

i. The appointment of a replacement Project Manager upon the said
person ceasing to act.

ii.  Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

iii.  Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

iv.  Any dispute or difference arising in respect of war risks or war dam-
age.

All other matters shall only be referred to arbitration after the completion
or alleged completion of the Works or termination or alleged termination
of the Contract, unless the Employer and the Contractor agree otherwise in
writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as
may in his opinion be desirable in order to determine the rights of the
parties and assess and award any sums which ought to have been the subject
of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall
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be submitted to him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

3.43.9 The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV — APPENDIX FOR SPECIAL CONDITIONS OF CONTRACT

General conditions of
contract reference

Special conditions of contract

DEFINITION

3.1

The Employer is;-

THE INDEPENDENT ELECTORAL AND BOUNDARIES COMMISSION
P.O. Box 45371-00100 NAIROBI

ANNIVERSARY TOWERS, UNIVERSITY WAY,
Name of Authorized Representative:

THE COUNTY ELECTIONS MANAGER
MACHAKOS COUNTY

P.O BOX 1761-90100 MACHAKOS

3.1

The name (and identification number) of the Contract is;
TENDER NO: IEBC/WKS/20/02/2020-2021

PROPOSED CONSTRUCTION AND COMPLETION OF WAREHOUSE
FOR INDEPENDENT ELECTORAL AND BOUNDARIES COMMISSION
(IEBC) MACHAKOS COUNTY

3.1

The Start Date shall be : AGREED WITH THE COUNTY ELECTIONS MAN-
AGER

3.1

The Site is located at MACHAKOS TOWN — MACHAKOS COUNTY

INTERPRETATION

3.2.3

The following documents also form part of the Contract: Documents listed
in clause 3.2.3 conditions of contract

OTHER CONTRACTORS

3.8

Other Contractors, utilities etc., to be engaged by the CONTRACTOR with
approval of the Employer on the Site include those for the execution of;
ELECTRICAL WORKS

WORK PROGRAM

3.13

The Contractor shall submit a revised program for the Works within Seven
(7No) days of delivery of the Letter of Acceptance

3.13

The period between Program updates is thirty (30No) days.

The amount to be withheld for late submission of an updated Program is
WHOLE CERTIFICATE
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POSSESSION OF SITE

3.14

The Site Possession Date shall be AGREED WITH THE COUNTY ELEC-
TIONS MANAGER

BILLS OF QUANTITIES

3.21.2

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach]. NOT APPLICABLE

PAYMENT CERT

IFICATES, CURRENCY OF PAYMENTS AND ADVANCE PAYMENTS

3.23

The Contract Price shall be stated in Kenya Shillings. The rate of exchange
for calculation of foreign currency payments is NOT APPLICABLE

3.24

Advance Payment shall not be granted.

COMPENSATION EVENTS

3.25

The following events shall also be Compensation Events: Those listed in
the conditions of contract.

PRICE ADJUSTMENT

3.31

The Price Adjustment Clause (SHALL) apply

RETENTION

3.32

The proportion of payments retained is: Ten (10%) percent. The Limit of
Retention is: Five (5%) percent.

3.32

The Defects Liability period is 180 days

LIQUIDATED DAMAGES

3.33.1

The liquidated damages for the whole of the Works is Kshs. 20,000.00
(per week or part thereof)

SECURITIES

3.34

The Performance Security shall be for the following minimum amounts
equivalent as a percentage of the Contract Price- Five (5%) percent.

LIABILITY AND INSURANCE

3.36

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Mate-
rials in respect of the Contractor’s faulty design is the entire contract 2.
The minimum cover for loss or damage to Equipment is Kshs 20,000,000
3. The minimum for insurance of other property is Kshs 20,000,000

4. The minimum cover for personal injury or death insurance

e For the Contractor’s employees is AS PER THE APPLICABLE LAWS IN
KENYA

¢ And for other people is Kshs 20,000,000

COMPLETION AND TAKING OVER

3.37

The Intended Completion Date for the whole of the Works shall be:

THIRTY WEEKS (30 WEEKS)
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5.1

5.1.1

5.1.4

SECTION V - SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the
required standards of materials, and workmanship for tenderers to respond
realistically and competitively to the requirements of the Employer and ensure
responsiveness of tenders. The Specifications should require that all materials,
plant, and other supplies to be permanently incorporated in the Works be
new, unused, of the most recent or current models, and incorporating all
recent improvements in design and materials unless provided otherwise in the
Contract. Where the Contractor is responsible for the design of any part of
the permanent Works, the extent of his obligations must be stated.
Specifications from previous similar projects are useful and may not be
necessary to re-write specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications for
repetitive Works in recognized public sectors, such as highways, urban
housing, irrigation and water supply. The General Specifications should cover
all classes of workmanship, materials and equipment commonly involved in
constructions, although not necessarily to be used in a particular works
contract. Deletions or addenda should then adapt the General Specifications
to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive.
In the Specifications of standards for materials, plant and workmanship,
existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Employer should decide whether technical solutions to specified parts of
the Works are to be permitted. Alternatives are appropriate in cases where
obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works,
taking into consideration the comparative specialized advantage of potential
tenderers.

The Employer should provide a description of the selected parts of the Works
with appropriate reference to Drawings, Specifications, Bills of Quantities, and
Design or Performance criteria, stating that the alternative solutions shall be at
least structurally and functionally equivalent to the basic design parameters
and Specifications.
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5.1.6 Such alternative solutions shall be accompanied by all information necessary
for a complete evaluation by the Employer, including drawings, design

calculations, technical specifications, breakdown of prices,

proposed

construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Employer each on its own
merits and independently of whether the tenderer has priced the item as
described in the Employer’s design included with the tender documents.

5.2 Evaluation and Comparison of Tenders

5.2.1 Preliminary Evaluation
No. Mandatory Requirements Responsive/
Non-
Responsive
1. | Must submit a Copy of certificate of incorporation/Registration
2. | Must submit a Copy of a valid tax compliance certificate
(Verification will be done through TCC Checker)
3. | Must submit a copy of CRI12 for limited company and for Sole
proprietor & Partnership companies to provide copies of directors
1.D)
4. | Must submit Tender security of Ksh. 500,000.00 valid for 120days
from the date of tender closing or or fill and sign the Tender
Securing Declaration Form as prescribed.
5. | Must submit a Duly filled, signed and stamped form of tender
6. | Must submit a valid Single business permit
7. | Must submit a Dully filled, signed and stamped Confidential
Business Questionnaire
8. | Priced Bill of Quantities- Fill all rates, prices, amounts and stamp.
9. | Must submit a Duly filled, signed and stamped Anti-Corruption

Declaration Form
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10.

Must submit a Valid Contractor NCA (Category 1-4) Annual
practicing license and Valid certificate of Registration for Building
Works) (Attach a copy)

11.

Must submit a Valid Contractor NCA (Category 1-6) Annual
practicing license and Valid certificate of Registration of Mechanical
works. (Attach a copy)

12.

Must submit a Pre-tender site visit certificate

13.

Tender document MUST be sequentially Paginated/serialized on
each page including all the attachments

5.2.2 Technical Evaluation

NB: At this stage, the tenderer’s submission will either be responsive or non-
responsive. The non-responsive submission in any of the above mandatory
requirements will be eliminated and will not be considered further evaluation.

No.

Requirements

Compliant or
Not
Compliant

Provide evidence of five (5) Previous similar works done.
(construction/building works) Attach completion certificate OR
contracts.

Provide evidence of Previous works done in 2018, 2019 or 2020
amounting to a minimum of Kshs. 100,000,000 (attach LSO or
Contracts

Provide a certified copy of Degree in Civil/Construction and a
certified copy of professional certification by the relevant boby of
the Project manager. (attach CV & certified copy of Degree
Certificate and professional certification certificate )

Provide a certified copy Diploma in Civil/Construction of the Site
agent (attach CV & and a certified copy of Diploma Certificate)

Provide a detailed Work plan or a Gantt Chart clearly showing
the work flow for the project execution.
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Provide a certified Bank statement for the last one year showing
a cash flow of deposit above Ksh, 10,000,000

7. Provide evidence of Current bank balance of Ksh. 15,000,000;

Provide Audited financial statements for years 2018 and 2019
Certified by an Auditor

To proceed to the next stage of evaluation a bidder should be
compliant to all the elements above.

NB: At this stage, the tenderer’s submission will either be Compliant or non-
Compliant. Bidder’s must be 100% compliance to the technical evaluation
indicated above The non-compliant submission in any of the above technical
evaluation requirements will be eliminated and will not be considered for
further evaluation.

5.2.3 Financial Evaluation

Award | The Contract will be awarded to the successful tenderer whose tender
1. | Criteria | has been determined to be substantially responsive and has been
determined to be the lowest evaluated tender

5.2.4 Due Diligence

The Commission may conduct due diligence to the successful tenderer before
contract signing.
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SECTION VI — DRAWINGS

”

All drawings for the proposed construction works for MACHAKOS Warehouse are attached. Warehouse drawings
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SECTION VII - BILL OF QUANTITIES

7.0 PREAMBLES AND PRICING NOTES

7.1.1

7.1.2

7.1.4

GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public
Works and Housing General Specifications for Building Works issued in 1976
or as qualified or amended. MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for guidance
to quality and standard only, alternative manufacturer of equal quality will be
accepted at the discretion of the Project Manager.

WALLING

Walling of 150 mm thickness or under shall be reinforced with hoop iron every
alternate course.

CARPENTRY

The grading rules for cypress shall be the same as for all timber used for
structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for
moisture content and preservative treatment and timber prices must allow
for preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.

JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading
rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, alternatives in lieu of
Mahogany but such approval will be given only in the case of shortages of the
hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill
and filling with propriety plugs of the correct sizes. Cutting with hammer and
chisel will not be allowed.
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Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

7.1.5 IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or block
work.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.

7.1.6 STRUCTURAL STEELWORK

All structural steelwork shall comply with “Structural Steelwork Specifications
(1973) and shall be executed by an approved Sub- contractor.

7.1.7 PLASTERWORK AND OTHER FINISHES

a.  All finishings shall be as described in the general specifications and
in these Bills of Quantities.

b.  Prices for pavings are to include for brushing concrete clean, wet-
ting and coating with cement and sand grout 1:1.

c.  Rates for glazed wall tiling are to include for a 12 mm cement and
sand (1:4) backing screed unless otherwise specified in these Bills of
Quantities.

7.1.8 GLAZING

a.  Where polished plate glass is specified, this refers to general glaz-
ing quality.

b.  Prices for glazing shall include for priming of rebates before plac-
ing putty. c. The Contractor will be responsible for replacing
any broken or scratched glass and handing over in perfect con-
dition.

55| Page



7.1.9 PAINTING

a. All paint shall be 1Ist quality “Crown” or other equal and approved

b. Painting shall be applied in accordance with the manufacturers’
instructions.

b.  Prices for painting are to include for scaffolding, preparatory work,
priming coats, protection other works and for cleaning up on
completion.

Prices of painting Galvanized metal are to include
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PARTICULARS PRELIMINARIES

ITEM DESCRIPTION K.SHS

A PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries”
in the tender’s priced Bills of Quantities.
Please note that the failure to price any item of general partic-

B | ular preliminaries will be construed to mean the tenderer
wishes to provide for that item free of charge.

C VALUE ADDED TAX: OTHER TAXES, DUTIES AND
LEVIES INFORCE
The contractor shall not include value added Tax (V.A.T) in
his rates but shall add on the main summary as shown in the
document.

D

SCOPE OF CONTRACT

The works to be carried out under this contract comprise of
PROPOSED

CONSTRUCTION OF WAREHOUSE AND OFFICE BLOCK

DESCRIPTION OF THE WORKS

The works comprise of construction of warehouse and office block
as per attached measured works and all the assorted building ser-
vices.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies between
any contract documents shall immediately be referred to the
PROJECT MANAGER.

LOCATION OF SITE

The site for works is located in Machakos Town, Mwatu Wa Ngoma
Street opposite DC’'S Office, Machakos County

Existing building services

Special precautions shall be required throughout the contract
period to avoid damage to the existing cables, drains and other
services. The contractor shall allow for making good and
damage arising from his actions during execution of his
contract of his own expense.

Carried to collection

ITEM

DESCRIPTION

K.SHS

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s rub-
berstamp on each and every page of tender document.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required
during the works including ordinary and special dust screens, hoard-
ings, barriers, warning signs, etc as directed by the Project Manager
and as necessary for the adequate propping and protection of exist-
ing property, finishes, workmen employed on the site, employer's
agents and the public. Any damage or loss incurred due to the insuf-
ficiency of such protection must be made good by the Contractor.
All protective devices are to be removed on completion of the
works and any necessary making good consequent upon this is to
be excecuted to the satisfaction of the Project Manager
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The works shall be propped, strutted and supported as necessary
before any alteration or demolition work commences. Prices shall
include for all cleaning and preparatory work to structure and fin-
ishes and for making good to all finishes on completion whether or
not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carterd
away from site.

The Contractor shall be entirely responsible for any breakage or
damage which may occur to materials required for re-use during
their removal unless it is certified by the Project Manager that such
damage or breakage was inevitable as a result of the condition of
the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris
and surplus materials from the site as they accumulate and upon com-
pletion of the works, remove and clear away all plant, equipment,
rubbish, unused materials and stains and leave in a clean and tidy
state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete
and in perfect condition in every respect to the satisfaction of the
Project Manager.

Carried to collection
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CLAIMS

It shall be a condition of this contract that upon it becoming reason-
ably apparent to the Contractor that he has incurred losses and / or
expenses due to any of the contract conditions, or by any other rea-
son whatsoever, he shall present such a claim or intent to claim no-
tice to the PROJECT MANAGER within the contract period. No
claim shall be entertained upon the expiry of the said contact pe-
riod.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done
and

materials delivered to sit: all in accordance with Clause 23 of the

Conditions of Contract Agreement. In order to facilitate this, a list
of the general component elements for the works is given at the

summary page of these specifications and the tenderer is requested
to break down his tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on
a restricted site where the client is going on with other normal ac-
tivities. The Contractor is thus instructed to take reasonable care in
the execution of the works as to prevent accidents, damage or loss
and disruption of activities being carried out by the Client. The
Contractor shall allow in his rates any expense he deemed necessary
by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he
may encounter in the course of the works for the Client may in
some cases ask the Contractor not to proceed with the works until
some activities within the site are completed, as the facility will be
operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of
the Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascer-
tain from the relevant authority the exact position, depth and level
of all existing services in the area and he/she shall make whatever
provisions may be required by the authorities concerned for the sup-
port, maintenance and protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of
the Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress in

relation to the progress chart and should it be found necessary the
‘PROJECT MANAGER’ shall inform the Contractor in writing that
his actual performance on site is not satisfactory .In all such cases
the

Contractor shall accelerate his rate of performance production and
progress by all means such as additional labour, plant, e.t.c and
working overtime all at his cost.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance
with clause 6.00 (as amended) on award of contract of the Instruc-
tions to Tenderer’s. No payment on account for the works exe-
cuted will be made to the contractor until he has submitted the Per-
formance Bond to the Project Manager duly signed, sealed and
stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/9

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified
above must be delivered in the addressed envelope which should
be properly sealed and deposited at the offices as specified in the
letter accompanying these documents or as indicated in the adver-
tisement.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

Tenders will be opened at the time specified in the letter accompa-
nying these Tender Documents or as indicated in the advertisement.
Tenders delivered/received later than the above time will not be
opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Fi-
nance Act part

3 Section 21(b) operative from 1¢t September, 1993 which requires
payment o VAT on all contracts. The Contractor should therefore
include allowance in hi rates and prices for prices for VAT and any
other Government taxes currently in force.

The tenderer is advised that in accordance with the Finance Act 2014
withholding VAT tax was reintroduced at a rate of 6% with effect
from 19th September, 2014

EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be given to
the contractor on creidit with the approval of the client

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Ken-
ya's

Standard Tender Document for Procurement of Building
Works(2006 Edition) and its regulations included herein

The Conditions of Contract are also included herein Particulars of
insertions to be made in the Appendix to the Contract Agreement
will be found in the

Particular Preliminaries part of these Bills of Quantities

Carried to collection
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ITEM

DESCRIPTION

kshs

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the

Contract Agreement: -

Period of Final Measurement As Soon as works is certified

Complete date (condition 32)

Defects Liability Period 6 Months from Practical comple-
tion date for

(condition 20)

Possession To be agreed with the Project Manager

Complete date (condition 14)

Date for Completion 3 Months from date of Posses-
sion

Complete date (condition 31)

Liquidated and Ascertained At the rate of Kshs.. 30,000.00
per week

(condition 27) or part thereof:

Prime cost sums for Which ......ovvviiiiiiiiiiiiiiiiiieciiiieeees
The Contractor desires tO tenNder .......vvvviieeiiiiiiiiieiiiiieeeennns

Period of Interim Certificates Monthly

Period of Honouring Certificates 30 days (condition

23) Percentage of Certified Value Retained 10% (condition

26) Advance payment Not

applicable

Carried to Collection

ITEM

DESCRIPTION

K.SHS

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO MAIN

SUMMARY
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ITEM

DESCRIPTION

KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Con-
tractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or
rates for the various items in the Bills of Quantities or Specification
for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbrevi-
ated and shall be interpreted as follows:-

wm. Shall mean cubic metre
M. Shall mean square metre
LM Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number Prs.

Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park Street, London
W.1., England.

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing scaffolding,
mess rooms, sanitary accommodation and welfare facilities; provision of
special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light
and water for their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing duct
covers, pipe casings and the like necessary for the execution and testing of
Sub- Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store, unpack, assemble as necessary, distribute
to position, hoist and fix only.

FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya's

Standard Tender Document for Procurement of Building Works (2006
Edition) included herein

The Conditions of Contract are also included herein
Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 37 of these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract

Agreement will be found in the Particular Preliminaries part of these Bills
of Quantities

Carried to collection
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ITEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for
the works except in so far as may be stated otherwise herein and except
for such items specifically and only required for the use of nominated Sub-
Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in the
permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the
Contract is signed and shall also order materials to be obtained from local
sources as early as necessary to ensure that they are onsite when required for
use in the works. The Bills of Quantities shall not be used for the purpose of
ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof,
as having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the
PROJECT MANAGER at the current market prices including Customs Duty
and V.A.T., all at the Contractor's own cost and expense, to the satisfaction
of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

Carried to collection

66 | Page




ITEM

DESCRIPTION

KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may
be called for by the PROJECT MANAGER for his approval until such samples
are approved by the PROJECT MANAGER and the PROJECT MANAGER,
may reject any materials or workmanship not in his opinion to be up to
approved samples. The PROJECT MANAGER shall arrange for the testing of
such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of Lands,
Housing and Urban Development (State Department of Public Works).

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and tests
except those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts
including Police Regulations regarding the movement, housing, security and
control of and Regulations, labour, labour camps , passes for transport, etc. It
is most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the works, supply
and control of labour, etc., and allow accordingly in his tender. No claim in

respect of want of knowledge in this connection will be entertained.
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ITEM

DESCRIPTION

KSHS

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide all
necessary watching, lighting and other precautions as necessary to ensure security against
theft, loss or damage and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage
to public or private roads arising from or consequent upon the execution of the works to
the satisfaction of the local and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for and
shall make good all such damage arising from the execution of this contract at his own
expense to the satisfaction of the

PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of
which is described in the Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other matter
which, may affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads (approximately 70 metres long) for the transport of the materials,
plant and workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall remove such
temporary access roads; temporary culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the PROJECT MANAGER

Carried to collection
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ITEM

DESCRIPTION

KSHS

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for
the purpose of erecting workshops, etc., shall be defined on site by the PROJECT
MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site a properly
ventilated lockable office for the consultants, having a minimum floor area of 40 Square
Metres complete with furniture (Tables, chairs e.t.c). Provision shall be made for artificial
lighting and cleaning facilities for the duration of the works. Upon clompletion the
Contractor shall dismantle and clear away the office. He shall also provide a strong metal
trunk complete with strong hasp and staple fastening and two keys. He shall provide,
erect and maintain a lock-up type water or bucket closet for the sole use of the

PROJECT MANAGER including making temporary connections to the drain where
applicable to the satisfaction of Government and Medical Officer of Health and shall
provide services of cleaner and pay all conservancy charges and keep both office and
closet in a clean and sanitary condition from commencement to the completion of the
works and dismantle and make good

disturbed surfaces. The office and closet shall be completed before the Contractor is
permitted to commence the works. The Contractor shall make available on the Site as
and when required by the "PROJECT MANAGER" a modern and accurate level together
with levelling staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light
and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on completion to the entire
satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in
connection herewith. No guarantee is given or implied that sufficient water will be
available from mains and the Contractor must make his own arrangements for
augmenting this supply at his own cost. Nominated Sub--contractors are to be made
liable for the cost of any water or electric current used and for any installation provided
especially for their own use.

Carried to collection
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DESCRIPTION

KSHS

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the

Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
Method of Measurement mentioned in Condition No. 16 of the conditions
of Contract. Such sums are net and no addition shall be made to them for
profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of

Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement mentioned in Condition No. 16 of the
conditions of Contract. Persons or firms nominated by the PROJECT

MANAGER to execute work or to provide and fix materials or goods as
stated in Condition No. 20 of the Conditions of Contract are described
herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described
herein as Nominated Suppliers.

PROTECTIVE CLOTHING

The Contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary. This shall include,
inter- alia, safety helmets, gloves, goggles, earmuffs, gumboots, overalls,
etc., according to the type of work. The Contractor shall ensure that safety
helmets are worn by all staff at all times
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DESCRIPTION

KSHS

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and
in agreement with the PROJECT MANAGER a Progress Chart for the
whole of the works including the works of Nominated Sub-Contractors
; one copy to be handed to the PROJECT MANAGER and a further copy
to be retained on Site. Progress to be recorded and chart to be amended
as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of
the sums paid by the Contractor. Items of profit upon P.C. Sums shall
be adjusted in the final account pro-rata to the amount paid. Items of
"attendance" (as previously described) following P.C.

Sums shall be adjusted pro-rata to the physical extent of the work
executed

(not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect
of them. Should the Contractor be permitted to tender and his tender
be accepted of any work for which a P.C. Sum is included in these Bill
of Quantities profit and attendance will be allowed at the same rate as
it would be if the work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the

value of the work properly executed in respect of them upon the
PROJECT

MANAGER's order added to the Contract Sum. Such work shall be
valued as described for Variations in Conditions No. 13 of the
Conditions of Contract, but should any part of the work be executed by
a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work
or articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar
items added.

Carried to collection
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ITEM

DESCRIPTION

KSHS

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts as described in Condition No. 20 of the Conditions of Contract
and shall thereafter be responsible for such sub-contractors in every
respect. Unless otherwise described the Contractor is to provide for
such Sub-Contractors any or all of the facilities described in these
Preliminaries. The Contractor should price for these with the nominated
Sub-contract Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services required
in the works which are covered by a P.C. Sum in the Bills of Quantities
and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum the priced Bills of Quantities will be adjusted as described
for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any tradesmen or other persons employed for the execution
of any work not included in this Contract every facility for carrying out
their work and also for use of his ordinary scaffolding. The Contractor,
however, shall not be required to erect any special scaffolding for them.
The Contractor shall perform such cutting away for and making good
after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to
the extent executed at rates provided in these Bills.

Carried to collection

72 | Page




ITEM

DESCRIPTION

KSHS

INSURANCE

The Contractor shall insure as required in Conditions No 30 of the
Conditions of Contract. No payment on account of the work executed
will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy or and
Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the
PROJECT MANAGER shall from time to time ascertain that premiums
are duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject
to re - measurement in order to ascertain the actual quantity executed
for which payment will be made. All "Provisional" and other work liable
to adjustment under this Contract shall left uncovered for a reasonable
time to allow all measurements needed for such adjustment to be taken
by the PROJECT MANAGER Immediately the work is ready for
measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall
if the PROJECT MANAGER so directs uncover the work to enable all
measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills
of Quantities may cause the Tender to be disqualified and will in any
case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities.

All items of measured work shall be priced in detail and the Tenders
Sums to cover trades or groups of work must be broken down to show
the price of containing Lump each item before they will be accepted.

Carried to collection
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DESCRIPTION

KSHS

BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the PROJECT

MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be
agreed.

PROTECTION OF THE WORKS.
Provide protection of the whole of the works contained in the Bills of

Quantities, including casing, casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER
and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to
the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER

Carried to collection
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DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work
and notes for pricing, the Contractor is referred to the Ministry of Roads and Public
Works and Housing General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General

Preliminaries, Trade Preambles or other items in these Bills of Quantities.
TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by the
Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts
of more than KShs. 1,000,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT MANAGER.
This includes the materials of the Main Contractor, Nominated Sub-Contractors and
Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site or part of the works under construction with a
hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly
secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give
his whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall receive on behalf of
the Contractor all directions and instructions from the Project Manager and such
directions shall be deemed to have been given to the Contractor in accordance with the
Conditions of Contract.

Carried to Collection

75 | Page




EXCEPTION OF THE STANDARD METHOD OF MEASUREMENTS

Attendance; clauses B19 (a) of the standard method of measurements is deleted and the following
clause is substituted.

Attendance on nominated sub — contractors shall be given as an item in each case shall be deemed
toinclude: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary providing space for office
accommodation and for storage of plant and materials; provide light and water for their work
clearing away rubbish; unloading checking and hosting: providing electric power and removing and
replacing duct covers, pipe casings and the like necessary for the execution and testing of sub-
contractors’ work and being responsible for the accuracy of the same.

Fix only

:fix only” shall mean take delivery at nearest railway station (unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble
as necessary, distribute to position, hoist and fix only.

Employer
The “employer” is the INDEPENDENT ELECTORAL AND BOUNDARIES COMMISSION.

The term “Employer” and “Government: wherever used in the contract document shall be
synonymous.

Project manager

The term “PM” wherever used in these Bills of Quantities shall be deemed to imply the project
manager as defined in condition 1 of the conditions of contract or such or persons as may be duly
authorized to represent him on behalf of the government.

Architect

The term “architect” shall be deemed to mean “the P.M” as defined above whose address unless
otherwise notified is Ministry of Public Works P.O BOX 38, MACHAKOS.

Quantity surveyor

The term “Quantity Surveyor” shall be deem to mean “ The P.M” as defined above whose address
unless otherwise notified is Ministry of Public Works P.O BOX 38, MACHAKOS.

Carried to collection
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ITEM
NO

DESCRIPTION

UNIT

QTYy

RATE

AMOUNT

KSHS

PROPOSED CONSTRUCTION OF IEBC UPPER
EASTERN REGIONAL OFFICE
ELEMENT NO.1

SUBSTRUCTURES

(ALL PROVISIONAL MEASURED)

The following works have been measured
up to and including around floor slab).

Earthworks & excavations.

Clear site of all bushes, shrubs, small trees,
and hedges including grubbing up their
roots and dispose as directed.

Excavate to remove clay soil.

Extra over excavation for all class of rock.

Approved hardcore filling well handpacked,
rammed, watered and compacted in layers
of 150mm thick.

SM

CM

CM

c™M

3000

1178

60

1032
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50mm fine material for building (murram /
quarry dust) to surface of hardcore well
rolled and leveled.

Return, fill and ram selected excavated
materials around foundations.

Load and cart away excavated soil from site
as directed.

“Termidor” or other equal and approved

insecticide solution treatment to
manufacturer’s instructions on blinded
surfaces and bottoms of foundations.

500 gauge polythene D.P.M underiay
sheeting to bottom of slab with end and
side laps of 150mm.

Allow for keeping excavations free from all
water by draining pumping or otherwise.

Allow for maintaining and upholding sides
of excavations as necessary clearing away
any debris: rubbish etc.

SM

CcM

CM

SM

SM

688

118

1060

764

764

ITEM

ITEM
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TOTAL CARRIED TO COLLECTION

ITEM NO DESCRIPTION UNIT QTyY RATE AMOUNT KSHS

SUBSTRUCTURES (continued)

A Level and compact bottoms of SM 204
excavations and pits
Plain concrete (1;4:8) in:-

B SM 204
50mm thick blinding to foundation
bases
Vibrated reinforced concrete (1:2:4)

C CcM 46
Column bases and foundation

D CM 16
Columns

E SM 765
100mm thick ground floor slab

F SM 81

200mm wall

Sawn formwork to:-
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Wall

columns

Edges of floor slab 75 — 150mm high

Column bases and foundation

Steel reinforcements:-

Supply and including all necessary lying

wires and spacer blocks..

8mm high tensile square twisted steel
bars

10mm Ditto.

12mm Ditto.

Steel fabric reinforcement mesh No.
A142

Foundation Walling

Natural stone walling in cement — sand
(1:3) mortar including reinforcing with
20x3mm thick hoop-iron in every
alternate course.

SM

SM

LM

SM

KG

KG

KG

SM

SM

162

88

130

144

850

1300

3100

765

414
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0] 225mm Thick walling

TOTAL CARRIED TO COLLECTION
ITEM NO DESCRIPTION UNIT QTyY RATE AMOUNT KSHS

SUBSTRUCTURES (contd)
Plinths

A 12mm thick cement —sand (1:3) render to SM 65
plinths
Prepare and apply three coasts of

B bitumastic paint to rendered plinths SM 65
externally.
Paving slabs around building

C SM 80

600 x 600x 50mm thick grey pre-cast
concrete (1:2:4) paving slabs with cement
and sand mortar (1:3) joints including
50mm bed of sand
TOTAL CARRIED TO COLLECTION BELOW
COLLECTION
FROM PAGE FS /1
FROM PAGE FS/2
FROM ABOVE
TOTAL FOR ELEMENT NO. 1

SUBSTRUCTURES CARRIED

SUMMARY PAGE
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ITEM DESCRIPTION UNIT QTyY RATE AMOUNT
NO
KSHS

SUBSTRUCTURES
ELEMENT NO.2
Reinforced concrete superstructure
Vibrated reinforced concrete
(1:2:4) in:- Beams

A CcM 33
Stairs

B CcM 6
columns

C CM 12
200mm wall

D SM 148
100mm work top

E SM 5
150mm suspended slab and landing

F SM 295
Sawn formwork to:
Sides of wall

G SM 296
Sides and soffits of beams

H SM 398

Soffits of slab and landing
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oP

Sides columns
Sides sloping soffits of star
Soffits of work top

Edge of risers 75 — 150mm high.

Steel reinforcement:-

Supply and fix including all necessary
lying wires and spacer blocks.

8mm high tensile square twisted bars
10mm Ditto
12mm Dltto
16mm Ditto

20mm Ditto

Sandries

250x50mm concrete copping

TOTAL FOR ELEMENT NO. 2

REINFORCED CONCRETE
SUBSTRUCTURES TOTAL CARRIED

SUMMARY PAGE ........coeevrirnmicnsniieriennns

SM

SM

SM

SM

LM

KG

KG

KG

KG

KG

LM

295

222

22

60

6740

4410

1580

990

1430

60
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ITEM DESCRIPTION UNIT QTy RATE AMOUNT

NO
KSHS

ELEMENT NO.3
WALLING

Natural building stones or concrete blocks
in cement — sand (1:4) mortar and
reinforced at every alternate course with
25mm x 3 mm thick hoop —iron.

200mm thick walling
SM 741

Extra over walling for smooth face dressing
and horizontal and vertical keying with 1:3

SM 263
cement sand mortar.

Bitumastic Damo proof Course fet cement

(1:4)

200mm wide

LM 350

Permanent ventilation.

Leave or make hole size 225x225mm
through walling for vents

NO 46
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225 x 225 x 12mm thick precast concrete
(1:2:4) vent block lined with mosquito gauze
internally including moulding around in
cement —sand (1:3) mortar.

200mm thick lourve block walling in cement
sand

1:4mortar

Balustrading

1000mm high wrot iron balustrading
purpose made, all welded, comprising of
60mm diameter x 3mm thick handrail
welded to and including 15mm x
25mmx3mm thick wrot iron rail, 1000mm
high baluster with automotive spray
painting with three coats of gloss oil paint

TOTAL FOR ELEMENT NO. 3
WALLING CARRIED TO

SUMMARY APGE

Pair

SM

LM

46

92

38
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NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT KSHS

ELEMENT NO. 4

ROOFING AND RAINWATER
DISPOSAL

Make mortice in concrete beam for
anchoring hoop iron straps

12mm diameter x 250mm long
bolts including washers bedded in
mortar

Covering

28gauge IT 4 rooting sheets on zed
purlins (m/s) with adequate end
and side laps..

Ditto matching ridge and valley

Extra over roofing in translucent
sheets.

250x40mm wrought cypress fascia

TOTAL CARRIED TO COLLECTION

NO

NO

SM

LM

SM

LM

120

120

890

105

16

102
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ITEM NO | DESCRIPTION UNIT QTY RATE AMOUNT KSHS

ROOFING (continued)
Mild steal, neatly cut and welded smooth and
even finish.

A LM 338
75x50mm purlins

B LM 374
150x50mm tie beam.

C LM 443
150x50mm rafters

D LM 823
100x50mm beams ties / structs
Rain water goods in 26 gauge galvanized iron
sheet rolled to required shape and hoisting to LM 15
position. 150x150mm deep box gutters fixed

E to fascia with wought metal brackets set at
1000mm centres
300x150mm Ditto

F Extra over ditto stopped end with 100mm LM 39
diameter nozzle outlet

G LM 140
Ditto only 150mm diameter nozzle outlet.

H NO 16
100mm diameter downpipe fixed at walling
with holder butts at 1000mm centres one end
built into walling including grouting around in
mortar.

I NO 16
Extra over ditto for swanneck

J LM 112

Ditto but shoe 500mm long

Decoration and painting
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Knot, prime,destain,prepare and apply one
undercoat

and two finishing gloss oil paint to:-
Surfaces of timber 200-300mm girth

Prepare and apply three coats gloss oil paint

to:-

General surfaces of metal surfaces

Timber surface 200 — 300mm girth

Surfaces of large pipes girth 200 — 300mm
girth

TOTAL CARRIED TO COLLECTION PAGE

NO

NO

SM

LM

LM

16

16

541

102

116
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ITEM NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT KSHS

ROOFING (continued )

COLLECTION

FROM PAGE FS/6

FROM PAGE FS/7

TOTAL FOR ELEMENT NO. 4

ROOFING AND RAIN WATER DISPOSAL
CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION UNIT Qry RATE | AMOUNT KSHS
NO
ELEMNT NO. 5
DOORS
TIMBER DOORS
The following in framing and finishes wrot
hardwood in:-
100x50mm rebated and moulded framing
A LM 121
45x20mm architrave
B LM 121
30mm quadrant beading
C LM 121
Flush doors
50mm thick solid core flush door size 850x2080
lipped all round with hardwood lipping and
D . NO 7
mahogany veneered both sides.
50x800x2050mmsemi solid ditto
E NO 13

IRONMONGERY
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Supply and fix only the following
ironmongeries to manufactures instructions
with matching screws

100mm pressed brass hinges

4mm thick clear sheet glass and glazing bead.

TOTAL CARRIED TO COLLECTION PAGE

Prs

SM

30
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ITEM NO DESCRIPTION UNIT Qry RATE AMOUNT KSHS

A 2 —lever mortice lock as “union” or other NO 15
equal
approved with set oflever furniture
handles

B NO 5

3 lever ditto

C NO 20
100mm steel tower bolt

D NO 20
Rubber door stop with raw bolt screwed &
plugged
Knot, prime, stop and apply one
undercoat and two finishing coats gloss
all paint to:-

E SM 76
Wood surfaces internally

F SM 36
Metal surfaces

G LM 121
Ditto 100 — 200mm girth

H LM 121
Ditto 0 — 100mm girth
METAL DOORS

I NO 2
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Panel metal door size 900x2400 complete
with 5 lever lock

Ditto size 1500x3000m in two equal leaves

1500x3000 double leaf strong room door
complete

1200x3000mm ditto

TOTAL CARRIED TO COLLECTION BELOW

COLLECTION

FROM PAGE FS/9

FROM ABOVE
TOTAL FOR ELEMENT NO.5

DOORS CARRIED TO SUMMARY PAGE

NO

NO

NO
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ITEM NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT KSHS

ELEMENT NO. 6
WINDOWS

The following purpose made burglar proofed
metal steel window casements in standard
25mmx3mm T and Z section framing in me-
dium panes (0.35M finished with one coat
Red-oxide primer before fixing and all com-
plete with necessary fasteners and stays to all
openable parts and 75mm _ permanent vent
hood filled with coffee-tray and mosquito
gauze to full width all as per Architects designs
including cutting sone and pinning fixing lugs
and beddings and pointing ground reveals in
Cement(1:3) mortar burglar proofing with
12mm bars at 150mm centres both ways.

Windows size 5740x1800mm high with 2 equal
900mm high side-hung openable satchets, one
3 equal sized paned top-hung openable snatch.

Ditto 2800x1800mm

Ditto size 2800x900mm

Ditto 2100x1800mm

Ditto size 600x900mm

Ditto size 1200x1200mm

1200mm diameter bull eye ditto. GLAZING

4mm thick class in medium panes including
cutting and glazing to metal with lead putty

Clear sheet 0.10-0.50SM

Obscure sheets ditto

Insitu concrete (1:2:4) as described including
form work in:

NO

NO
NO
NO
NO
NO
NO

SM
SM

N O 00 NOO

97
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Windows cill size (average) 65mm thick x
250mm wide weathered and throated Pelment
Boxes.

Wrot hardwood pelmet box comprising
150x25mm top fascia and ends fixed on
50x25mm sawn bearer plugged to wall

Brass- 1 section curtain track complete with
hocks and rollers

prepare and apply one undercoat and two
coats glass oil finishing paint to-:

Glazed metal surfaces externally
Ditto internally
Timber 200-300mm high

TOTAL FOR ELEMENT NO.6 WINDOWS
CARRIED TO SUMMARY

LM

LM

LM

SM
SM
LM

74

74

74

102
102
74
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ITEM NO DESCRIPTION UNIT Qry RATE AMOUNT KSHS

ELEMENT NO. 7
FINISHINGS
External Walls

A 12mm Thick cement-sand (1:4) render to SM 200
beams and columns
15mm thick ditto to wall surfaces.

B ) . SM 60
Three coats of 1% grade plastic emulsion

C paint as per “crown berger” or other equal SM 260
and approved to plastered/rendered
surfaces.
Ditto lourved surfaces

D SM 181
Internal walls
15mm thick cement-sand (1:4) plaster to
walls, beam and

E . SM 1400
columns plaster finished
smooth for painting 9mm thick
ditto as backing to receive tile.

F 15mm to suspended slab M 124

G 6mm thick ditto as backfilling as ‘saj SM 31

ic Itd; I

H ceramic Itd; (?r gqua .and approvgd .on SM 124
plastered walling including mastic pointing
Extra for rounded edge tile. Floors
25mm Cement-sand screed

I SM 62
8mm thick ceramic floor tiles
15mm thick burnt clay roof tiles

J SM 370
100x8mm matching ceramic skirting with

K coved junction at floor and rounded edges SM 370
as top.

L SM 32
38mm terrazzo floor finish

M LM 370
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150x20mm skirting

6mm work top ceramic tiles

Ceiling
Acoustic aluminum suspended ceiling

100x20mm wrot cypress mould cornice
with mitre jointing at corners

Extra-over ceiling for trap door size

600x600mm

PAINTING and DECORATIONS

Prepare AND APPLY THREE COATS”SILKY
Vinly as Crown berger” Plastic Emulsion
Painting to-:

Plastered walls surfaces.

Ditto plastered slab and stair surfaces

ELEMENTS NO.7 FINISHES

TOTAL CARRIED TO SUMMARY

SM

LM

SM

SM

LM

NO

SM

SM

643

610

360

1093

1400

539
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ITEM NO DESCRIPTION UNIT Qry RATE AMOUNT
ELEMENT NO.8 PLUMBING WORKS
(All work in this element have measured to
the outside of the building) medium grade
galvanized mild steel tubing and
connections and jointing
12mm tubing

A LM 120
19mm ditto

B LM 80
12mm brass fullway gate valve

C NO 5
19 mm ditto

D NO 2
5000 Litres approved PVC storage tank

E complete with ball valve and other NO 3
necessary accessories including fixing to roof
on bearings
Vitroues China wash fixed on Semi -
concealed brackets complete with two
chromium plated bib taps and other

F : NO 7
accessories.
Low Level W.C suit comprising vitrous china
pan with “p” trap 2 gallon plastic cistern
complete with plastics seat and cover flush 390.300

pipe and necessary accessories
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2000 x 900 Aluminium kitchen sink

50mm diameter PVC gulley trap grating
setting in ground including excavations and
concrete surround

32 mm diameter medium grade PVC waste
pipe

100mm ditto vent pipe

Allow for testing the whole of plumbing
installation

ELEMENT NO.8 PLUMBING WORKS

TOTAL CARRIED TO SUMMARY

NO

NO

NO

LM

LM

ITEM

12
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ITEM NO. DESCRIPTION UNIT QTY RATE AMOUNT KSHS
ELEMENT NO.9 DRAINGAGE
Standards type manhole as mow drawing
No. (50) 5300 and (50) 5301 including all
excavating constructions, benching
channels and approved light duty cast iron
manahole cover and frame
Manhole type “A”
A Excavate trench for pipe not exceeding NO 11
150mm diameters not exceeding 1.5 metres
total depth part backfilling and remainder
cart away
Average depth 500mm
100mm diameter medium grade UPVC drain
pipe
B LM 140
Construct standard 20persons septic tank
complete with soak pit
C LM 140
Allow testing drainage works
D NO 1
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ELEMENT NO.8 PLUMBING WORKS

TOTAL CARRIED TO SUMMARY

ITEM
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ITEM NO.

DESCRIPTION

UNIT

Qry

RATE

AMOUNT KSHS

EXTERNAL WORKS

Concrete block paving

Excavate to remove clay and load and
cart away.

Hardore fill, compacted in 150mm
layer

Precast concrete paving blocks,
normal size 200x100x60mm (cabro,
blocks or equivalent) on 50mm sand,
bed, laid all sand, bed, laid all as per
the manafucturer’sinstructions and to
the engineers approval in
Herringbone pattern.

Kerbs

125x250mm precast concrete class 25
half battered kerb, jointed and
pointed in cement mortar (1;3) on and
including250x100mm plain concrete
class 20, foundation and launching at
back including all excavation and
disposal.

Extra over ditto for curved kerb

CcM

CM

SM

LM

LM

1650

1650

1097

560

36
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Provide laser wire electrification for
the whole of the compound on top of
existing wall.

Construct a guard house size
3600x3300 made of masonry wall and
30 gauge prepainted GCl sheets as per
attached drawing complete with
water closet.

LM

NO

202
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ITEM NO.

DESCRIPTION

UNIT

QTyYy

RATE

AMOUNT KSHS

LANDSCAPING

Paving

50mm precast concrete class 25 paving slabs size
600x600mm, finished fair on exposed surfaces, bed-
ded, jointed and pointed in cement mortar(1:3) on
and including 50mm bed of sand.

Grassing

Approved Gikuyu grass or similar runners, planted at
100mm centers in each direction, including breaking
soil to sufficient depths as required to remove roots
and weeds and mixing with acceptable manure to the
ratio of 1:6, raking to a fine filth, fertilizing as de-
scribed and preparing to receive grass runners, and
maintaining with the end of the 6 months defects li-
ability period. Once the grass cutting has become es-
tablished the contractor shall maintain the lawn ar-
eas at a maximum grass height of 50mm.

Provide a sum Kenya shillings one hundred thousand
for planting approved quality of flowering and shady
trees as approved by the architect.

SM

SM

150

910
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ITEM NO. DESCRIPTION FS/16 UNIT QTyY RATE AMOUNT KSHS
MASONRY PERIMETER FENCE
ALL PROVISIONAL
A clear existing life fence and dispose as directed. LM 210
Excavate trenches and column bases not exceeding
1.5m deep.
B C™M 215
Extra over excavation for excavating in soil rock
C™M 5
C Filling and carting
Return, fill and ram selected excavated materials to
column pit.
b L(?ad and cart away excavated materials on sites as M 112
directed.
Cut and uproot tree, 900-1200mm girth and dis-
pose and instructed by project manager.
E Cc™M 103
Metal gate size 4000 x 3000mm high complete with
1000x2100mm wicket door and iron monger ad
painting.
F NO 1
G NO 2
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ITEM NO. DESCRIPTION UNIT QTY RATE AMOUNT KSHS
Plain concrete
A 50mm thlf:k building to column bases SM 955
and foundation.
Vibrated reinforced concrete (1:2:4)
B Beams C™M 11
C Columns bases and columns CM 26
D Strip foundation CM 19
Sawn frame work to:
E Side columns SM 220
F . Sides of column bases and strip founda- M 118
tion
G Beams SM 110
Natural stone walling in cement-sand in-
cluding reinforcing with 20x3mm thick
heep iron in every alternate course.
200mm thick quary stone walling
200m machine cut walling in cement
sand
H (1:4) mortar SM 295
I 8mm diameter bar reinforcement SM 394
J 12mm diameter ditto KG 1300
K 10mm diameter ditto KG 1920
L 12mm th|cI.< cement sand (1:3) plaster to KG 230
columns. Ditto to beam
M Pr(.apare ad apply there coats of gloss oil M 80
paint to platsred surfaces.
N ‘ 390x50mm thick precast concrete cop- SM 105
ingin
0 cement and sand mortar (1:3) SM 185

300x300x50mm ditto

106 | Page




Extra over walling for keying with (1:3) ce-
ment sand mortar

Expansion joints

25mm thick flex cell, 200mm wide
25x25mm plastic sealant

LM

NO
SM

LM

LM

197

63
495

32

36
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ITEM NO.

DESCRIPTION

UNIT

Qry

RATE

AMOUNT KSHS

COLLECTION

FROM PAGE FS/15

FROM PAGE FS/16

FROM PAGE FS/17

FROM PAGE FS/18

KSH.
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proved with energy saving 14w bulb.

ITEM NO. DESCRIPTION UNIT Qry RATE | AMOUNT KSHS
ELECTRICAL INSTALLATION WORKS TO
PROPOSED IEBC REGIONAL OFFICES
MACHAKOS
COUNTY
Supply, install, test and commission
the following
A Lightning points
Lighting points wired in 3x1.5mm? S.C ca-
bles (E.A) in relevant colour codes drawn
1 in 20mm PVC conduit Hg with all necessary
accessories excluding switches and fit-
tings.
(a) One way switching
(b) Two way switching
NO 50
10A moulded ivory switch as crabtree orig-
inal or its approved equivalent (a) 1 Gang NO 8
1 way switch
(b) 1 gang 2 way switch
2 (c) 2 gang 2 way switch
(d) 3 gang 2 way switch
(e) 4 gang 2 way switch
NIL -
Lighting fittings NO 27
NO 6
a) 1200mmx36w fluorescent fitting with
tube as thorn popular pack batten or its NO 5
approved equivalent
b) Spherical fittings 100w as thorn or its
approved equivalent with energy saver NIL -
bulb 14w.
3 c) 100w bulkhead fitting as thorn or ap-
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Socket outlets and power points
a) Socket outlets points wired in
3x2.5mm? S.C cables (E.A) drawn in 20mm

Hg PVC conduit in relevant colour codes.

b) 13A 2 gang switched socket rate out-
lets as Crabtree original or its

Consumer unit / distribution boards

5,000 a) 10ways 3 phase distribution
board

NO

NO

NO

NO

NO

NO

NO

37

11

10

32

32

12
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PROPOSED CONSTRUCTION AND COMPLETION OF WAREHOUSE FOR
INDEPENDENT ELECTORAL AND BOUNDARIES COMMISSION (IEBC)
MACHAKOS COUNTY

GRAND SUMMARY

TEM DESCRIPTON FOR OFFACAL USE ONLY
NO TENDERERS USE (KSHS)
ONLY (KSHS)
a1 PARTICULARS PRELIMINAR |Es-1
> GENERAL  PRELIMINARIES J’
3. BUILDERS WORK
4. PC ANO PROVISIONAL FROM
PC/1
5. SUB TOTAL (A)
6. ADO B%V ATOFSUBTOTAL NB rates are
VAT inclusive
7. GRAND TOTAL CARRIED TO FORM OF
TENDER
YN g o]0 o [ TN o) e LN
Tenders signature and SEAMP ....euiein et et e e ettt e e e e e e e eeaenens
\F=1 0 1 IO UTRt
INAME Of WINESS . neetiieiie it ettt e ettt e et et ee et e ene e ennneans
SIGNALUIE L.eetei et Date ..oooveiiiiiiiiiiiiin,
AAIESS .o s
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SECTION VIl - STANDARD FORM

Form of tender

. Price schedules

. Contract form

. Confidential Questionnaire form
. Tender security form
. Performance security form

. Bank guarantee for advance payment

. Declaration form

. Site visit certification form
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8.1 FORM OF TENDER

Tender No. Date

[Name and address of procuring entity]

Ge

ntlemen and/or Ladies:

Having examined the tender documents including Addenda

Nos. [Insert numbers, the of which is hereby duly acknowledged, wed, the undersigned, offer
to provide.

[Description of services] in conformity with the said tender documents for the sum of. [total
tender amount in words and

figures] or such other sums as may be ascertained in accordance with the Schedule of Prices
attached herewith and made part of this Tender.

We undertake, if our Tender is accepted, to provide the services in accordance with the services
schedule specified in the Schedule of Requirements.

. If our Tender is accepted, we will obtain the tender guarantee in a sum equivalent to

percent of the Contract Price for the due performance of the Contract, in the form prescribed
by (Procuring entity).

We agree to abide by this Tender for a period of [number] days from the date fixed for tender
opening of the Instructions to tenderers, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Tender, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract between
us.

Dated this day of 20

[si

gnature] [In the capacity of]

Duly authorized to sign tender for and on behalf of
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8.2 CONTRACT FORM

THIS AGREEMENT made the  day of 20 between............ [name of procurement
entity] of ...l [country of Procurement entity](hereinafter called “the Procuring entity”)
of the one part and .......c.cceeiieinini. [name of tenderer] of .......... [city and country of

tenderer] (hereinafter called “the tenderer”) of the other part.

WHEREAS the procuring entity invited tenders for certain materials and spares.
VizZeooiiiiiiiiiiiiiene, [brief description of materials and spares] and has accepted a tender by the
tenderer for the supply of those materials and spares in the spares in the sum of

............................................. [contract price in words and figures]

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively

assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement, viz.:

(a) the Tender Form and the Price Schedule submitted by the tenderer;
(b) the Schedule of Requirements;

(c) the Technical Specifications;

(d) the General Conditions of Contract;

(e) the Special Conditions of Contract; and

(f) The Commission Notification of Award.

3. In consideration of the payments to be made by the Procuring entity to the tenderer as
hereinafter mentioned, the tenderer hereby covenants with the Procuring entity to provide the
materials and spares and to remedy defects therein in conformity in all respects with the

provisions of the Contract

4. The Procuring entity hereby covenants to pay the tenderer in consideration of the provision of

the materials and spares and the remedying of defects therein, the Contract Price or such other
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sum as may become payable under the provisions of the contract at the times and in the manner

prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance

with their respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring entity)
Signed, sealed, delivered by the (for the tenderer) in the presence
of
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8.3 CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM

You are requested to give the particulars indicated in Part 1; either Part 2(a), 2(b) or 2 (c) whichever
applies to your type of business; and Part3. You are advised that it is a serious offence to give false
information on this form.

Part 1 —General
1.1
1210 L L U=T X0 A= 0 1<
1.2
LOCation Of BUSINESS PremiSes. ..uuuuuueeeeee ettt ettt eeeeeeaanns
1.3
|4 o] 30 N o T Street/Road
|01 ¢=] I -Xe [ | £ =L 1 S
Tel NO. e FaX e,
Email..coeeeii e
1.4
N T O =il 210 £ 1 a T=F S
1.5
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Registration Certificate NO......couiiiniiiiii e

1.6 Maximum Value of Business which you can handle at any one time —
KshS..oveeieiiiennee,
1.7 Name of your Bankers........couvveiiiiiiiiiiiiiiiiiiiiienennnne, Branch......................

Part 2 (a) — Sole Proprietor

2a.1
Your Name in Full.......oooiii e Age...ooiiiinannn.
2a.2
Nationality ....c.cooveveviiiiiiiinininnn.. Country of Origin .....cceeeviiiiiiiiiiiinennn...
C Citizenship Details

Part 2 (b)Partnership

2b.1 Given details of Partners as follows:

117 | Page



2b.2

Name

Nationality

Citizenship
Details

Shares

Part 2 (c ) — Registered Company

2c.1

PrIVAte OF PUDIIC .ottt aaaas

2c.2

State the Nominal and Issued Capital of Company-

INOMINAL KNS, ettt eeeeeeanns

| EX18 T<Te B (K] o S

2c.3

Given details of all Directors as follows

Name

Nationality

Citizenship
Details

Shares
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Part 3 - Eligibility Status

3.1

Are you related to an Employee, Committee Member or Board Member of IEBC?

Yes / No

3.2

If answer in ‘3.1" is YES give the relationship.
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3.3 Does an Employee, Committee Member, and Board Member of IEBC sit in the Board of
Directors or Management of your Organization, Subsidiaries or Joint Ventures? Yes / No

3.4 |If answer in ‘3.3 above is YES give details.

3.5 | Has your Organization, Subsidiary Joint Venture or Sub-contractor been involved in the
past directly or indirectly with a firm or any of its affiliates that have been engaged by
IEBC to provide consulting services for preparation of design, specifications and other
documents to be used for procurement of the goods under this invitation? Yes
No

3.6 |[If answer in ‘3.5’ above is YES give details.

3.7 |Are you under a declaration of ineligibility for corrupt and fraudulent practices? YES/No

3.8 [Have you offered or given anything of value to influence the procurement process? Yes

No
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3.9

If answer in ‘3.8 above is YES give details

| DECLARE that the information given on this form is correct to the best of my knowledge
and belief.

If a Kenya Citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or
registration.
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8.4 TENDER SECURITY FORM

Whereas ...c.ceveieeiiiiiiiiiiieiieieieeeeaanas [Name of the tenderer] (Hereinafter called “the
tenderer”) has submitted its tender dated.................... [date of submission of tender ] for the
ProVisioN Of ....uieiiiiiii e

[Name and/or description of the services] (hereinafter called “the Tenderer”)..........ccccvvevnnen...
KNOW ALL PEOPLE by these presents that WE....ccoooiiiiiiiiiiiiiiiiiiiiiiiiienen.
Of e having registered office at [name of procuring entity](Hereinafter
called “the Bank™) are bound unto.................. [name of procuring entity](Hereinafter called “the
procuring entity”) in the sum of ...l

for which payment well and truly to be made to the said Procuring entity, the Bank binds itself, its
successors, and assigns by these presents. Sealed with the Common Seal of the said Bank
this day of 20

THE CONDITIONS of this obligation are:

If the tenderer withdraws its Tender during the period of tender validity specified by the tenderer
on the Tender Form; or

If the tenderer, having been notified of the acceptance of its Tender by the Procuring entity during
the period of tender validity:

(a)Fails or refuses to execute the Contract Form, if required; or

(b) fails or refuses to furnish the performance security, in accordance with the instructions to
tenderers;

we undertake to pay to the Procuring entity up to the above amount upon receipt of its first written
demand, without the Procuring entity having to substantiate its demand, provided that in its
demand the Procuring entity will note that the amount claimed by it is due to it, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of tender
validity, and any demand in respect thereof should reach the Bank not later than the above date.

[signature of the bank]

(Amend accordingly if provided by Insurance Company)
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8.5 PERFORMANCE SECURITY FORM

[Name of the Procuring entity] WHEREAS.......cccceiiiiiiiiiiiiiiienene. [Name of tenderer]

(Hereinafter called “the tenderer”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated 20 to

[Description services](Hereinafter called “the contract™)

AND WHEREAS it has been stipulated by you in the said Contract that the tenderer shall furnish
you with a bank guarantee by a reputable bank for the sum specified therein as security for
compliance with the Tenderer’s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the tenderer a guarantee:

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of the
tenderer, up to @ total Of ...o.eniieinii i [amount of the guarantee
in words and figures],

and we undertake to pay you, upon your first written demand declaring the tenderer to be in
default under the Contract and without cavil or argument, any sum or sums within the limits of

[amount of guarantee] as aforesaid, without your needing to prove or to show grounds or reasons
for your demand or the sum specified therein.

This guarantee is valid until the day of 20.........

Signature and seal of the Guarantors

[name of bank or financial institution]

[address] [date]
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8.6 BANK GUARANTEE FOR ADVANCE PAYMENT

[name of tender]......evveeniiiiiiiiiiieiiieeieees
Gentlemen and/or Ladies:

In accordance with the payment provision included in the special conditions of contract, which
amends the general conditions of contract to provide for advance payment,

........................................................................... [name and address of
tenderer][hereinafter called “the tenderer™] shall deposit with the Procuring entity a bank guarantee
to guarantee its proper and faithful performance under the said clause of the contract in an
amount

[bank or financial institution], as instructed by the tenderer, agree unconditionally and irrevocably
to guarantee as primary obligator and not as surety merely, the payment to the Procuring entity on
its first demand without whatsoever right of objection on our part and without its first claim to the
tenderer, in the amount not exceeding [amount of guarantee in figures and words].

We further agree that no change or addition to or other modification of the terms of the Contract
to be performed thereunder or of any of the Contract documents which may be made between the
Procuring entity and the tenderer, shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment received
by the tenderer under the Contract until [date].

Yours truly,

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]
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8.7 LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE:

Tender

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter
but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this
letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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8.8 FORMRB1

REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD APPLICATION

APPLICANT AND ..o RESPONDENT (Procuring Entity) Request for
review of the decision of the............... (Name of the Procuring Entity) of ............... dated
the...day of ............. 20.......... in the matter of Tender No.............. Of veverinninnnn. 20

/e oo ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned

decision on the following grounds , namely:-

By this memorandum, the Applicant requests the Board for an order/orders that: -

1

2

SIGNED ....ocevninnnenne. (Applicant)

Dated on................ day of ..ccceneenenne. /...20

SIGNED

Board Secretary
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(Sections 62 of the PPDA, 2015)

8.9 ANTI-CORRUPTION DECLARATION FORM

WAL=y AV (<11 o

Of Street, BUilding, P O BOX...c.cuuiuiniiiiiii e

Contact/Phone/E Mail..cooeiiiiiiiiiii e eeeeeeeeeeaeenn

Declare that Public Procurement is based on a free and fair competitive Tendering process
which should not be open to abuse.

Declare that 1/We will not offer or facilitate, directly or indirectly, any inducement or
reward to any public officer, their relations or business associates, in connection with

L= ol (=19 =10 Ve =] G )\ Lo R

For or in the subsequent performance of the contract if I/We am/are successful.

AUthOriZed SIZNAtUIE. ... .cceiieiiiiiiiieeee ettt e e e e ee ettt e e e e e e eeeenes

Name Of SIgNAtOIY. ...ttt

Title Of SIGNAtOIY .. .nei e

Official StAMIP . e e
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(Sections 62 of the PP&AD Act, 2015)

8.10 INTEGRITY DECLARATION FORM

A=y 41V U= S N
Of...uueeee. Street/avenue, Building, P. O. Box ............ Code. ...... o] ST (Town),
(Nationality), Phone.................. E-mail eeeveiieieeeeeen declare that Public Procurement is based

on a free and fair competitive tendering process which should not be open to abuse.

YA S O PP Declare that
I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any public
officer, their relations or business associates, in connection with,

Tender Name ...ooueeiieiiiiie e

Tender NO ..o For/or in the subsequent performance
of the contract if I/We am/are successful.

Dated this.....cc.eeeeeeeeeiiieiiiieneeinnns Day Of...cevvveeerrnnnnnnn. 20......

Authorized Signature..........oooeivimiiiieiieiiereiiiiiieee e

Official Stamp....cceeeeeieiiiiiiiiiieeieieeeeeeee

Name and Title of Signatory.......cc.ooeiiiiiiiiiiiiiiiieeeaee
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8.11 SITE VISIT CERTIFICATION FORM

e as the County Elections Manager and
Representative of the Ag. CEO of The Independent Electoral & Boundaries Commission do
hereby certify

(Name of bidding firm and address)

Have actually visited the site for the proposed

................................................................................. (Name of proposed works
for which bids are invited)

This.eeviiiiinninnn, day of.eeeveiiiiiiininnnn, month............... 4 0 I

Signature Official Stamp

Declaration (by Tenderer)

(Name of tenderer)

Do hereby declare that | have visited the site for the proposed works and that | am
satisfied/not satisfied with the (delete as appropriate) information gathered.

.........................................................................................

Signature Date Official Stamp
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